DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A070 REVI SION NO : 1 BI DS OPENED ON : Mar 31 1999
CONTRACT NO: 005615 REGION NO : 1 AWARDED ON : Apr 5 1999
VERSI ON NO : 6 WORK ORDER# : 0L2621
HAWY CSR 005 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 5 STRI DER CONSTRUCTI ON CO., | NC PCT CONSTRUCTI ON | NC. W LDER CONSTRUCTI ON COVPAN)
EE AIF’QEEVILQNE EXTENSI ON 2430 E BAKERVI EW RD 7400 THI RD AVE S 3876 HANNEGAN ROAD
98A070
PROJECT - HP- ACHP- 0055( 209) BELLI NGHAM WA 982268001 SEATTLE WA 981084143 BELLI NGHAM WA 982269103
COUNTY(S)  : WHATCON CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100262 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
210, 400. 00 170, 000. 00 121, 228. 42 350, 000. 00
2 CLEARI NG AND GRUBBI NG
1. 4000 ha 12, 000. 0000 10, 000. 0000 11, 812. 2200 11, 000. 0000
16, 800. 00 14, 000. 00 16, 537. 11 15, 400. 00
3 REMOVI NG DRAI NAGE STRUCTURE
5. 0000 EACH 300. 0000 125. 0000 321. 3000 310. 0000
1, 500. 00 625. 00 1, 606. 50 1, 550. 00
4 REMOVI NG PORTI ON OF EXI STI NG STRUCTURE
L.S.
39, 000. 00 5, 000. 00 9,201.74 20, 000. 00
5 REMOVI NG ASPHALT CONC. PAVEMENT
55. 0000 e 10. 0000 12. 0000 12. 1500 18. 5000
550. 00 660. 00 668. 25 1,017.50
6 REMOVI NG BEAM GUARDRAI L ANCHOR
6. 0000 EACH 250. 0000 210. 0000 214. 2000 200. 0000
1, 500. 00 1, 260. 00 1, 285. 20 1, 200. 00
7 REMOVI NG BEAM GUARDRAI L
512. 0000 8 6. 0000 7. 5000 7.3900 6. 0000
3,072.00 3, 840. 00 3,783.68 3,072.00
8 REMOVI NG TEMPORARY PAVEMENT MARKI NG
5180. 0000 8 0. 1000 1. 2000 1. 1800 0. 5000
518. 00 6, 216. 00 6,112. 40 2,590. 00
9 REMOVI NG PAI NT STRI PE
1570. 0000 8 1. 5000 1. 2000 2. 0900 1. 2500
2, 355. 00 1, 884. 00 3,281.30 1, 962. 50
10 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S.
3, 700. 00 4,000. 00 1, 606. 50 4, 500. 00

11 REMOVAL OF EXI STI NG | RRI GATI ON
L.S.
3, 500. 00 6, 500. 00 1, 000. 00 6, 000. 00
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12 ROADWAY EXCAVATI ON | NCL. HAUL
3020. 0000 s 14. 0000 14. 0000 20. 6300 15. 0000
42, 280. 00 42, 280. 00 62, 302. 60 45, 300. 00
13 SELECT BORROW I NCL. HAUL
6690. 0000 t 9. 0000 8. 0000 17. 7100 5. 5000
60, 210. 00 53, 520. 00 118, 479. 90 36, 795. 00
14 EMBANKNMENT COMPACTI ON
2550. 0000 s 3.0000 5. 0000 3.2100 8. 3000
7, 650. 00 12, 750. 00 8, 185. 50 21, 165. 00
STORM SEVER
15 CATCH BASIN TYPE 1L
1. 0000 EACH 1, 000. 0000 1, 100. 0000 1, 502. 1700 1, 000. 0000
1, 000. 00 1, 100. 00 1,502. 17 1, 000. 00
16 CATCH BASIN TYPE 1
5. 0000 EACH 700. 0000 900. 0000 1,277.7700 625. 0000
3, 500. 00 4, 500. 00 6, 388. 85 3,125. 00
17 CATCH BASIN TYPE 2 1800 MM DI AM
2. 0000 EACH 1, 500. 0000 2, 600. 0000 3,520. 1400 2, 400. 0000
3, 000. 00 5, 200. 00 7,040. 28 4, 800. 00
18 PLAIN CONC. STORM SEVER Pl PE 300 MM DI AM
186. 0000 8 70. 0000 70. 0000 64. 5800 65. 0000
13, 020. 00 13, 020. 00 12,011. 88 12, 090. 00
STRUCTURE
19 STRUCTURE EXCAVATI ON CLASS A I NCL. HAUL
201. 0000 s 15. 0000 15. 0000 31.1900 20. 0000
3,015. 00 3,015. 00 6, 269. 19 4,020. 00
20 SHORI NG OR EXTRA EXCAVATION CL. A
L.S
30, 000. 00 15, 000. 00 1,071. 00 55, 000. 00
21 FURNI SHI NG AND DRI VI NG CONCRETE TEST PI LE
4.0000 EACH 5, 000. 0000 25, 000. 0000 24,429. 5100 18, 000. 0000
20, 000. 00 100, 000. 00 97, 718. 04 72, 000. 00
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STRUCTURE
22 FURNI SHING CONC. PILING - 610 MV DI AM
1000. 0000 8 100. 0000 265. 0000 149. 0300 280. 0000
100, 000. 00 265, 000. 00 149, 030. 00 280, 000. 00
23 DRIVING CONC. PILE - 610 MM DI AM
20. 0000 EACH 1, 000. 0000 2,200. 0000 3, 053. 7900 1, 400. 0000
20, 000. 00 44, 000. 00 61, 075. 80 28, 000. 00
24 ST. REINF. BAR FOR BRI DGE
7475. 0000 kg 1. 1000 1. 4000 -1.1500 2. 0000
8,222.50 10, 465. 00 -8,596. 25 14, 950. 00
25 CONC. CLASS 28 FOR BRI DGE
79. 0000 s 500. 0000 540. 0000 153. 8200 600. 0000
39, 500. 00 42, 660. 00 12,151.78 47, 400. 00
26 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC
-1.00 -1.00 -1.00 -1.00
27 MODI Fl ED CONC. OVERLAY
35. 6000 s 1, 000. 0000 1, 300. 0000 1, 409. 5100 1, 000. 0000
35, 600. 00 46, 280. 00 50, 178. 56 35, 600. 00
28 FI NI SHI NG AND CURI NG MODI FI ED CONC. OVERLAY
796. 0000 e 25. 0000 13. 0000 18. 7200 20. 0000
19, 900. 00 10, 348. 00 14,901.12 15, 920. 00
29 SUPERSTRUCTURE - BR NO. 5/842E W DENI NG
L.S
150, 000. 00 120, 000. 00 361, 091. 85 140, 000. 00
30 CONDUI T PIPE 53 MM DI AM
202. 0000 8 40. 0000 75. 0000 78. 7300 45. 0000
8, 080. 00 15, 150. 00 15, 903. 46 9, 090. 00
31 TRAFFI C BARRI ER
97. 0000 8 300. 0000 230. 0000 244. 4600 200. 0000
29, 100. 00 22, 310. 00 23,712.62 19, 400. 00
32 SCARI FYI NG CONC. SURFACE
796. 0000 e 25. 0000 13. 7500 12. 8500 16. 0000
19, 900. 00 10, 945. 00 10, 228. 60 12, 736. 00
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33 FURTHER DECK PREPARATI ON
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
SURFACI NG
34 CRUSHED SURFACI NG BASE COURSE
6380. 0000 t 15. 0000 16. 0000 24.7900 14. 0000
95, 700. 00 102, 080. 00 158, 160. 20 89, 320. 00
LI QUI D ASPHALT
35 ASPHALT FOR TACK COAI
6. 3000 t 350. 0000 800. 0000 546. 2100 510. 0000
2, 205. 00 5, 040. 00 3,441.12 3,213.00
36 ANTI - STRI PPI NG ADDI Tl VE
EST.
5, 200. 00 5, 200. 00 5, 200. 00 5, 200. 00
CEMENT CONCRETE PAVEMENT
37 FURNI SHI NG 14 DAY CONC. FOR CEMENT CONC. PAVEMENT
536. 0000 s 120. 0000 97. 0000 97. 4600 120. 0000
64, 320. 00 51, 992. 00 52, 238. 56 64, 320. 00
38 CEMENT CONC. PAVEMENT
2330. 0000 e 30. 0000 26. 0000 26. 2400 40. 0000
69, 900. 00 60, 580. 00 61, 139. 20 93, 200. 00
39 RIDE SMOOTHNESS COMPLI ANCE ADJUSTNMENT
CALC
1.00 1.00 1.00 1.00
40 EPOXY- COATED TIE BAR W TH DRI LL HOLE
1060. 0000 EACH 12. 0000 9. 5000 8.5700 15. 0000
12, 720. 00 10, 070. 00 9, 084. 20 15, 900. 00
ASPHALT CONCRETE PAVEMENI
41 PLANI NG Bl TUM NOUS PAVEMENT
84. 0000 e 12. 0000 6. 5000 12. 8500 19. 0000
1, 008. 00 546. 00 1, 079. 40 1, 596. 00
42 ASPHALT CONC. PAVEMENT CL. B PG 64-2:
5210. 0000 t 42.0000 42.0000 40. 7000 37. 0000
218, 820. 00 218, 820. 00 212, 047. 00 192, 770. 00
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ASPHALT CONCRETE PAVEMENI
43 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
6, 300. 00 6, 300. 00 6, 300. 00 6, 300. 00
44 COMPACTI ON PRI CE ADJUSTMENT
CALC
1, 200. 00 1, 200. 00 1, 200. 00 1, 200. 00
45 LONG TUDI NAL JOI NT SEAL
1109. 0000 8 5. 0000 5. 7500 5. 7800 30. 0000
5, 545. 00 6, 376. 75 6, 410. 02 33, 270. 00
46  RUMBLE STRIPS
1237. 0000 8 2. 0000 2.7000 2. 6800 3.0000
2,474.00 3,339.90 3,315.16 3,711.00
| RRI GATI ON AND WATER DI STRI BUTI ON
47 | RRI GATI ON SYSTEM
L.S.
3, 000. 00 3, 500. 00 5, 355. 00 7,500. 00
EROSI ON CONTROL AND PLANTI NG
48 SEEDI NG, FERTI LI ZI NG, AND MULCHI NG
1. 0000 ha 3, 000. 0000 2, 600. 0000 2, 623. 9500 3, 000. 0000
3, 000. 00 2, 600. 00 2,623.95 3, 000. 00
49 SO L BINDER OR TACKI NG AGENT
0. 7300 ha 700. 0000 390. 0000 535. 5000 400. 0000
511. 00 284.70 390. 92 292.00
50 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
300. 00 300. 00 300. 00 300. 00
TRAFFI C
51 CEMENT CONC. BARRI ER CURB AND GUTTER
457. 2000 8 32. 0000 27.0000 34.2700 32. 0000
14, 630. 40 12, 344. 40 15, 668. 24 14, 630. 40

52 EXTRUDED CURB
114. 0000 hg 15. 0000 18. 0000 18. 2100 10. 0000
1, 710. 00 2,052.00 2,075.94 1, 140. 00
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53 BEAM GUARDRAI L TYPE 1
190. 5000 8 45. 0000 42.0000 42.2000 50. 0000
8,572.50 8,001. 00 8, 039. 10 9, 525. 00
54 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
2. 0000 EACH 1, 200. 0000 1, 325. 0000 1, 338. 7500 1, 250. 0000
2, 400. 00 2, 650. 00 2,677.50 2,500. 00
55 BEAM GUARDRAI L SRT TERM NAL
2. 0000 EACH 1, 800. 0000 2, 000. 0000 2, 034. 9000 1, 700. 0000
3, 600. 00 4,000. 00 4,069. 80 3, 400. 00
56 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
7. 6000 8 60. 0000 24.0000 36. 1000 25. 0000
456. 00 182. 40 274.36 190. 00
57  CABLE BARRI ER
437.0000 8 50. 0000 39. 0000 39. 5200 40. 0000
21, 850. 00 17, 043. 00 17, 270. 24 17, 480. 00
58 CABLE BARRI ER TERM NAL
2. 0000 EACH 500. 0000 1, 250. 0000 1, 285. 2000 3, 000. 0000
1, 000. 00 2,500. 00 2,570. 40 6, 000. 00
59 TEMPORARY CONC. BARRI ER
1440. 0000 8 30. 0000 35. 0000 35.1200 35. 0000
43, 200. 00 50, 400. 00 50, 572. 80 50, 400. 00
60 TEMPORARY | MPACT ATTENUATOR
2. 0000 EACH 5, 000. 0000 5, 800. 0000 5, 890. 5000 5, 200. 0000
10, 000. 00 11, 600. 00 11, 781. 00 10, 400. 00
61 REPAIR | MPACT ATTENUATOR
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
62 RESETTI NG | MPACT ATTENUATOR
2. 0000 EACH 750. 0000 750. 0000 749. 7000 800. 0000
1, 500. 00 1, 500. 00 1, 499. 40 1, 600. 00
63 TRUCK MOUNTED | MPACT ATTENUATOR
2. 0000 EACH 3, 500. 0000 15, 000. 0000 12, 852. 0000 6, 000. 0000
7, 000. 00 30, 000. 00 25, 704. 00 12, 000. 00
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64 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
940. 0000 HR 35. 0000 55. 0000 33. 2000 48. 0000
32, 900. 00 51, 700. 00 31, 208. 00 45, 120. 00
65 FLEXI BLE GUI DE POST
70. 0000 EACH 25. 0000 30. 0000 5. 3600 28. 0000
1, 750. 00 2,100. 00 375. 20 1, 960. 00
66 PAINT STRI PE
4370. 0000 8 0. 3000 0. 5300 0. 5400 0. 8500
1, 311.00 2,316.10 2, 359. 80 3,714.50
67 PLASTI C DRAI NAGE MARKI NG
25. 0000 EACH 10. 0000 5. 4000 8. 9800 8. 0000
250. 00 135. 00 224.50 200. 00
68 PLASTI C GORE STRI PE
1114. 0000 8 3.0000 3. 7500 3. 7500 3.2000
3,342.00 4,177.50 4,177.50 3, 564. 80
69 PLASTIC DOTTED GORE STRI PE
152. 0000 8 3.0000 2. 6500 3.2100 3.2000
456. 00 402. 80 487.92 486. 40
70 PLASTIC SKI P GORE STRI PE
674. 0000 8 2. 0000 1. 0500 1. 0700 3.2000
1, 348. 00 707.70 721.18 2, 156. 80
71 PLASTI C TRAFFI C ARROW
2. 0000 EACH 50. 0000 105. 0000 107. 1000 55. 0000
100. 00 210. 00 214. 20 110. 00
72 PLASTI C TRAFFI C LETTER
48. 0000 EACH 15. 0000 30. 0000 29. 9900 25. 0000
720. 00 1, 440. 00 1, 439.52 1, 200. 00
73 RAI SED PAVEMENT MARKER TYPE 1
2. 6000 HUND 300. 0000 310. 0000 310. 5900 150. 0000
780. 00 806. 00 807.53 390. 00
74 RAI SED PAVEMENT MARKER TYPE 2
2. 0000 HUND 400. 0000 310. 0000 310. 5900 250. 0000
800. 00 620. 00 621.18 500. 00
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75 TEMPORARY PAVEMENT MARKI NG
5180. 0000 8 0. 3000 0. 6000 0. 5400 1. 0000
1, 554. 00 3,108. 00 2,797.20 5, 180. 00
76 PERVANENT SI GNI NG
L.S.
26, 130. 00 28, 000. 00 19, 438. 65 20, 000. 00
77 SIGN BRIDGE NO. 1
L.S.
73, 350. 00 80, 000. 00 115, 138. 00 80, 000. 00
78 1 LLUM NATI ON SYSTEM
L.S.
67, 000. 00 90, 000. 00 64, 559. 88 70, 000. 00
79 FORCE ACCOUNT POTHOLI NG UTI LI TI ES
EST.
2, 000. 00 2, 000. 00 2, 000. 00 2, 000. 00
80 ELECTRI CAL REPAIR
EST.
2,500. 00 2,500. 00 2, 500. 00 2,500. 00
81 CLOSED ClRCU T TELEVI SI ON SYSTEM
L.S.
54, 000. 00 80, 000. 00 117, 103. 14 65, 000. 00
82 SEQUENTI AL ARROW S| GN
6600. 0000 HR 5. 0000 5. 0000 2. 6800 4.7500
33, 000. 00 33, 000. 00 17, 688. 00 31, 350. 00
83 PORTABLE CHANGEABLE MESSAGE S| GN
1. 0000 EACH 9, 000. 0000 20, 000. 0000 9, 639. 0000 5, 000. 0000
9, 000. 00 20, 000. 00 9, 639. 00 5, 000. 00
84 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
7100. 0000 HR 7.0000 3.0000 3.2100 9. 8000
49, 700. 00 21, 300. 00 22,791.00 69, 580. 00
85 TYPE ||| BARRI CADE
4.0000 EACH 250. 0000 250. 0000 133. 8800 300. 0000
1, 000. 00 1, 000. 00 535. 52 1, 200. 00
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86 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
5, 500. 00 25, 000. 00 15, 636. 60 25, 000. 00
87 TRAFFI C CONTROL LABOR
6640. 0000 HR 28.0000 32. 0000 33. 2000 30. 0000
185, 920. 00 212, 480. 00 220, 448. 00 199, 200. 00
88 TRAFFI C CONTROL VEHI CLE
190. 0000 DAY 50. 0000 50. 0000 64. 2600 75. 0000
9, 500. 00 9, 500. 00 12, 209. 40 14, 250. 00
89 TRAFFI C CONTROL SUPERVI SOR
1150. 0000 HR 35. 0000 36. 0000 35. 3400 34. 0000
40, 250. 00 41, 400. 00 40, 641. 00 39, 100. 00
90 CONSTRUCTI ON SI GNS CLASS A
30. 8000 e 350. 0000 200. 0000 128. 5200 150. 0000
10, 780. 00 6, 160. 00 3,958. 42 4,620. 00
OTHER | TEMS
91 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
592. 0000 s 14. 0000 5. 0000 10. 8200 21. 0000
8, 288. 00 2, 960. 00 6, 405. 44 12, 432.00
92 SHORI NG OR EXTRA EXCAVATI ON CLASS B
286. 3000 e 5. 0000 5. 0000 33. 6300 9. 5000
1, 431.50 1, 431.50 9, 628. 27 2,719.85
93 WATER
1700. 0000 s 6. 0000 5. 0000 1. 0000 6. 7000
10, 200. 00 8, 500. 00 1, 700. 00 11, 390. 00
94 PLUGGI NG EXI STI NG PI PE
10. 0000 EACH 150. 0000 75. 0000 20. 1700 125. 0000
1, 500. 00 750. 00 201.70 1, 250. 00
95 STRUCTURE SURVEY! NG
L.S.
34, 000. 00 15, 000. 00 9, 735. 39 10, 000. 00
96 ROADWAY SURVEY! NG
L.S.
9, 500. 00 35, 000. 00 22,715.91 30, 000. 00



DOT_RGGB05
PS&E JOB NO: 98A070 REVI SION NO : 1
CONTRACT NO: 005615 REG ON NO : 1
VERSION NO : 6 WORK ORDER# : 0L2621
HWY : SR 005
TITLE :SR 5

NB PACE LANE EXTENSI ON

BLAI NE VI C

98A070
PRQJECT : HP- ACHP- 0055( 209)

COUNTY(S) : WHATCOW

* ok *

Bl D TABULATI ON REPORT * * *

------- LOW BI DDER

STRI DER CONSTRUCTI ON CO., | N

2430 E BAKERVI EW RD

BELLI NGHAM WA 982268001

CONTRACTOR NUMBER :

100157

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

------- 2ND BI DDER

PCT CONSTRUCTI ON | NC.
7400 THI RD AVE S

BI DS OPENED ON : Mar

SEATTLE WA 981084143

CONTRACTOR NUMBER :

100262

31 1999

AWARDED ON : Apr 5 1999

------- 3RD BI DDER

W LDER CONSTRUCTI ON COVPAN)

3876 HANNEGAN ROAD

BELLI NGHAM WA 982269103

CONTRACTOR NUMBER :

892000

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
97 ADJUST MONUMENT CASE AND COVEF
1. 0000 EACH 200. 0000 300. 0000 268. 7900 250. 0000
200. 00 300. 00 268. 79 250. 00
98 CEMENT CONC. S| DEWALK
42.8000 e 35. 0000 25. 0000 33. 7400 30. 0000
1, 498. 00 1, 070. 00 1, 444. 07 1, 284. 00
99 CONC. SLOPE PROTECTI ON
125. 9000 e 30. 0000 35. 0000 59. 8700 50. 0000
3,777.00 4, 406. 50 7,537.63 6, 295. 00
100 STRUCTURAL EARTH WALL
263. 0000 e 350. 0000 475. 0000 435. 0400 400. 0000
92, 050. 00 124, 925. 00 114, 415. 52 105, 200. 00
101 BACKFI LL FOR STRUCTURAL EARTH WALL I NCL. HAUL
406. 0000 s 15. 0000 12. 0000 21.0100 30. 0000
6, 090. 00 4,872.00 8, 530. 06 12, 180. 00
102 CONNECTI ON TO DRAI NAGE STRUCTURE
1. 0000 EACH 200. 0000 150. 0000 143. 8300 400. 0000
200. 00 150. 00 143.83 400. 00
103  CONNECTI ON TO EXI STI NG PI PE
5. 0000 EACH 100. 0000 150. 0000 10. 2700 425. 0000
500. 00 750. 00 51. 35 2,125.00
104 ADJUST CATCH BASI M
5. 0000 EACH 300. 0000 250. 0000 14.5700 270. 0000
1, 500. 00 1, 250. 00 72.85 1, 350. 00
105 LOCKI NG SOLI D METAL COVER AND FRAMVE FOR CATCH BASI N
1. 0000 EACH 250. 0000 250. 0000 236. 2200 400. 0000
250. 00 250. 00 236. 22 400. 00
106 ROADSI DE CLEANUP
EST.
5, 200. 00 5, 200. 00 5, 200. 00 5, 200. 00
107 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00



DOT_RGGBO5

* ok *

PS&E JOB NO: 98A070
CONTRACT NO: 005615
VERSI ON NO : 6

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L2621

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

BI DS OPENED ON : Mar 31 1999

AWARDED ON : Apr 5 1999

HAWY CSR 005 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 5 STRI DER CONSTRUCTI ON CO., | NC PCT CONSTRUCTI ON | NC. W LDER CONSTRUCTI ON COVPAN)
EE AIF’QEEVILQNE EXTENSI ON 2430 E BAKERVI EW RD 7400 THI RD AVE S 3876 HANNEGAN ROAD
98A070
PROJECT - HP- ACHP- 0055( 209) BELLI NGHAM WA 982268001 SEATTLE WA 981084143 BELLI NGHAM WA 982269103
COUNTY(S)  : WHATCON CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
108 CREDI T/ DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
109 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
420. 0000 8 10. 0000 10. 0000 16. 0700 10. 0000
4,200. 00 4, 200. 00 6, 749. 40 4,200. 00
110 TRIANGULAR SI LT DI KE
38. 0000 EACH 40. 0000 75. 0000 161. 2000 50. 0000
1, 520. 00 2, 850. 00 6, 125. 60 1, 900. 00

CONTRACT TOTAL $2, 316, 838. 90

$2, 620, 957. 25

$2, 773, 326. 93

$2,832,997. 75



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A070 REVI SION NO : 1 BI DS OPENED ON : Mar 31 1999
CONTRACT NO: 005615 REGION NO : 1 AWARDED ON : Apr 5 1999
VERSION NO : 6 WORK ORDER# : 0L2621
W CSR 005 e 4TH BIDDER -------
TITLE SR 5 C. A CAREY CORP.
NB PACE LANE EXTENSI ON 537 NW LOCUST ST
BLAI NE VI C
98A070 PO BOX 1006
PRQJECT  : HP- ACHP- 0055( 209) | SSAQUAH WA 980271006
COUNTY(S)  : WHATCON CONTRACTOR NUMBER : 100134
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
210, 400. 00 250, 000. 00
2 CLEARI NG AND GRUBBI NG
1. 4000 ha 12, 000. 0000 35, 000. 0000
16, 800. 00 49, 000. 00
3 REMOVI NG DRAI NAGE STRUCTURE
5. 0000 EACH 300. 0000 500. 0000
1, 500. 00 2, 500. 00
4 REMOVI NG PORTI ON OF EXI STI NG STRUCTURE
L.S.
39, 000. 00 50, 000. 00
5 REMOVI NG ASPHALT CONC. PAVEMENT
55. 0000 m 10. 0000 26. 0000
550. 00 1, 430. 00
6 REMOVI NG BEAM GUARDRAI L ANCHOR
6. 0000 EACH 250. 0000 230. 0000
1, 500. 00 1, 380. 00
7 REMOVI NG BEAM GUARDRAI L
512. 0000 w 6. 0000 8. 0000
3,072.00 4,096. 00
8 REMOVI NG TEMPORARY PAVEMENT MARKI NG
5180. 0000 w 0. 1000 1. 0000
518. 00 5, 180. 00
9 REMOVI NG PAI NT STRI PE
1570. 0000 w 1. 5000 2. 0000
2, 355. 00 3, 140. 00
10 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S.
3, 700. 00 1, 000. 00

11 REMOVAL OF EXI STI NG | RRI GATI ON
L.S.
3, 500. 00 10, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A070 REVI SION NO : 1 BI DS OPENED ON : Mar 31 1999
CONTRACT NO: 005615 REGION NO : 1 AWARDED ON : Apr 5 1999
VERSION NO : 6 WORK ORDER# : 0L2621
W CSR 005 e 4TH BIDDER -------
TITLE SR 5 C. A CAREY CORP.
NB PACE LANE EXTENSI ON 537 NW LOCUST ST
BLAI NE VI C
98A070 PO BOX 1006
PRQJECT  : HP- ACHP- 0055( 209) | SSAQUAH WA 980271006
COUNTY(S)  : WHATCON CONTRACTOR NUMBER : 100134
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
GRADI NG
12 ROADWAY EXCAVATI ON | NCL. HAUL
3020. 0000 B 14. 0000 14. 0000
42, 280. 00 42, 280. 00
13 SELECT BORROW I NCL. HAUL
6690. 0000 t 9. 0000 13. 0000
60, 210. 00 86, 970. 00
14 EMBANKNMENT COMPACTI ON
2550. 0000 B 3.0000 4.0000
7, 650. 00 10, 200. 00
STORM SEVER
15 CATCH BASIN TYPE 1L
1. 0000 EACH 1, 000. 0000 1, 200. 0000
1, 000. 00 1, 200. 00
16 CATCH BASIN TYPE 1
5. 0000 EACH 700. 0000 1, 000. 0000
3, 500. 00 5, 000. 00
17 CATCH BASIN TYPE 2 1800 MM DI AM
2. 0000 EACH 1, 500. 0000 5, 000. 0000
3, 000. 00 10, 000. 00
18 PLAIN CONC. STORM SEVER Pl PE 300 MM DI AM
186. 0000 w 70. 0000 138. 0000
13, 020. 00 25, 668. 00
STRUCTURE
19 STRUCTURE EXCAVATI ON CLASS A I NCL. HAUL
201. 0000 B 15. 0000 32. 0000
3,015. 00 6, 432. 00

20 SHORI NG OR EXTRA EXCAVATION CL. A
L.S.
30, 000. 00 17, 000. 00
21 FURNI SHI NG AND DRI VI NG CONCRETE TEST PI LE
4.0000 EACH 5, 000. 0000 40, 000. 0000
20, 000. 00 160, 000. 00



DOT_RGGBOS WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* % *  BI D TABULATI ON REPORT * * *
PS&E JOB NO: 98A070 REVI SION NO : 1 BI DS OPENED ON : Mar 31 1999
CONTRACT NO: 005615 REGION NO : 1 AWARDED ON : Apr 5 1999
VERSION NO : 6 WORK ORDER# : 0L2621
W CSR 005 e 4TH BIDDER -------
TITLE SR 5 C. A CAREY CORP.
NB PACE LANE EXTENSI ON 537 NW LOCUST ST
BLAI NE VI C
98A070 PO BOX 1006
PRQJECT  : HP- ACHP- 0055( 209) | SSAQUAH WA 980271006
COUNTY(S)  : WHATCON CONTRACTOR NUMBER : 100134
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
22 FURNI SHING CONC. PILING - 610 MM DI AM
1000. 0000 w 100. 0000 130. 0000
100, 000. 00 130, 000. 00
23 DRIVING CONC. PILE - 610 MM DI AM
20. 0000 EACH 1, 000. 0000 9, 000. 0000
20, 000. 00 180, 000. 00
24 ST. REINF. BAR FOR BRI DGE
7475. 0000 kg 1. 1000 1. 5000
8,222.50 11, 212. 50
25 CONC. CLASS 28 FOR BRI DGE
79. 0000 B 500. 0000 385. 0000
39, 500. 00 30, 415. 00
26 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC
-1.00 -1.00
27 MODI FI ED CONC. OVERLAY
35. 6000 B 1, 000. 0000 2, 100. 0000
35, 600. 00 74, 760. 00
28 FI NI SHI NG AND CURI NG MODI FI ED CONC. OVERLAY
796. 0000 m 25. 0000 17. 0000
19, 900. 00 13, 532. 00
29 SUPERSTRUCTURE - BR. NO. 5/842E W DENI NG
L.S.
150, 000. 00 185, 000. 00
30 CONDUI T PIPE 53 MM DI AM
202. 0000 w 40. 0000 84. 0000
8, 080. 00 16, 968. 00
31 TRAFFI C BARRI ER
97. 0000 w 300. 0000 156. 0000
29, 100. 00 15, 132. 00
32 SCARI FYI NG CONC. SURFACE
796. 0000 m 25. 0000 18. 0000
19, 900. 00 14, 328. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT

DOT_RGGBO5

* Kk *

PS&E JOB NO: 98A070 REVISION NO : 1 BI DS OPENED ON : Mar 31 1999

CONTRACT NO: 005615 REGION NO : 1 AWARDED ON : Apr 5 1999
VERSION NO : 6 WORK ORDER# : 0L2621
W CSR 005 e 4TH BIDDER -------
TITLE SR 5 C. A CAREY CORP.
NB PACE LANE EXTENSI ON 537 NW LOCUST ST
BLAI NE VI C
98A070 PO BOX 1006
PRQJECT  : HP- ACHP- 0055( 209) | SSAQUAH WA 980271006
COUNTY(S)  : WHATCON CONTRACTOR NUMBER : 100134
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
33 FURTHER DECK PREPARATI ON
EST.
5, 000. 00 5, 000. 00
SURFACI NG
34 CRUSHED SURFACI NG BASE COURSE
6380. 0000 t 15. 0000 20. 0000
95, 700. 00 127, 600. 00
LI QUI D ASPHALT
35 ASPHALT FOR TACK COAI
6. 3000 t 350. 0000 1, 500. 0000
2, 205. 00 9, 450. 00
36 ANTI - STRI PPI NG ADDI Tl VE
EST.
5, 200. 00 5, 200. 00
CEMENT CONCRETE PAVEMENT
37 FURNI SHI NG 14 DAY CONC. FOR CEMENT CONC. PAVEMENT
536. 0000 B 120. 0000 100. 0000
64, 320. 00 53, 600. 00
38 CEMENT CONC. PAVEMENT
2330. 0000 m 30. 0000 23. 0000
69, 900. 00 53, 590. 00
39 RI DE SMOOTHNESS COMPLI ANCE ADJUSTMENT
CALC
1.00 1.00
40 EPOXY- COATED TIE BAR W TH DRI LL HOLE
1060. 0000 EACH 12. 0000 10. 0000
12, 720. 00 10, 600. 00
ASPHALT CONCRETE PAVEMENI
41 PLANI NG Bl TUM NOUS PAVEMENT
84. 0000 m 12. 0000 21. 0000
1, 008. 00 1, 764. 00
42 ASPHALT CONC. PAVEMENT CL. B PG 64-2:
5210. 0000 t 42.0000 48. 0000
218, 820. 00 250, 080. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A070 REVI SION NO : 1 BI DS OPENED ON : Mar 31 1999
CONTRACT NO: 005615 REGION NO : 1 AWARDED ON : Apr 5 1999
VERSION NO : 6 WORK ORDER# : 0L2621
W CSR 005 e 4TH BIDDER -------
TITLE SR 5 C. A CAREY CORP.
NB PACE LANE EXTENSI ON 537 NW LOCUST ST
BLAI NE VI C
98A070 PO BOX 1006
PRQJECT  : HP- ACHP- 0055( 209) | SSAQUAH WA 980271006
COUNTY(S)  : WHATCON CONTRACTOR NUMBER : 100134
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENI
43 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
6, 300. 00 6, 300. 00
44 COVPACTI ON PRI CE ADJUSTMENT
CALC
1, 200. 00 1, 200. 00
45 LONG TUDI NAL JOI NT SEAL
1109. 0000 w 5.0000 6. 0000
5, 545. 00 6, 654. 00
46  RUMBLE STRIPS
1237. 0000 w 2. 0000 3.0000
2,474.00 3,711.00
| RRI GATI ON AND WATER DI STRI BUTI ON
47 | RRI GATI ON SYSTEM
L.S.
3, 000. 00 20, 000. 00
EROSI ON CONTROL AND PLANTI NG
48 SEEDI NG, FERTI LI ZI NG, AND MULCHI NG
1. 0000 ha 3, 000. 0000 2, 700. 0000
3, 000. 00 2,700. 00
49 SO L BINDER OR TACKI NG AGENT
0. 7300 ha 700. 0000 600. 0000
511. 00 438. 00
50 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
300. 00 300. 00
TRAFFI C
51 CEMENT CONC. BARRI ER CURB AND GUTTER
457. 2000 w 32. 0000 30. 0000
14, 630. 40 13, 716. 00

52 EXTRUDED CURB
114. 0000 hg 15. 0000 19. 0000
1, 710. 00 2,166. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A070 REVI SION NO : 1 BI DS OPENED ON : Mar 31 1999
CONTRACT NO: 005615 REGION NO : 1 AWARDED ON : Apr 5 1999
VERSION NO : 6 WORK ORDER# : 0L2621
W CSR 005 e 4TH BIDDER -------
TITLE SR 5 C. A CAREY CORP.
NB PACE LANE EXTENSI ON 537 NW LOCUST ST
BLAI NE VI C
98A070 PO BOX 1006
PRQJECT  : HP- ACHP- 0055( 209) | SSAQUAH WA 980271006
COUNTY(S)  : WHATCON CONTRACTOR NUMBER : 100134
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
53 BEAM GUARDRAI L TYPE 1
190. 5000 w 45. 0000 45. 0000
8,572.50 8,572.50
54 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
2. 0000 EACH 1, 200. 0000 1, 440. 0000
2, 400. 00 2, 880. 00
55 BEAM GUARDRAI L SRT TERM NAL
2. 0000 EACH 1, 800. 0000 2, 185. 0000
3, 600. 00 4,370.00
56 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
7. 6000 w 60. 0000 30. 0000
456. 00 228. 00
57 CABLE BARRI ER
437.0000 w 50. 0000 42.0000
21, 850. 00 18, 354. 00
58 CABLE BARRI ER TERM NAL
2. 0000 EACH 500. 0000 1, 380. 0000
1, 000. 00 2,760.00
59 TEMPORARY CONC. BARRI ER
1440. 0000 w 30. 0000 38. 0000
43, 200. 00 54, 720. 00
60 TEMPORARY | MPACT ATTENUATOR
2. 0000 EACH 5, 000. 0000 6, 300. 0000
10, 000. 00 12, 600. 00
61 REPAI R | MPACT ATTENUATOR
EST.
5, 000. 00 5, 000. 00
62 RESETTI NG | MPACT ATTENUATOR
2. 0000 EACH 750. 0000 800. 0000
1, 500. 00 1, 600. 00

63 TRUCK MOUNTED | MPACT ATTENUATOR
2.0000 EACH 3, 500. 0000 18, 000. 0000
7, 000. 00 36, 000. 00



DOT_RGGBOS WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* % *  BI D TABULATI ON REPORT * * *
PS&E JOB NO: 98A070 REVI SION NO : 1 BI DS OPENED ON : Mar 31 1999
CONTRACT NO: 005615 REGION NO : 1 AWARDED ON : Apr 5 1999
VERSION NO : 6 WORK ORDER# : 0L2621
W CSR 005 e 4TH BIDDER -------
TITLE SR 5 C. A CAREY CORP.
NB PACE LANE EXTENSI ON 537 NW LOCUST ST
BLAI NE VI C
98A070 PO BOX 1006
PRQJECT  : HP- ACHP- 0055( 209) | SSAQUAH WA 980271006
COUNTY(S)  : WHATCON CONTRACTOR NUMBER : 100134
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
64 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
940. 0000 HR 35. 0000 35. 0000
32, 900. 00 32, 900. 00
65 FLEXI BLE GUI DE POST
70. 0000 EACH 25. 0000 30. 0000
1, 750. 00 2,100. 00
66 PAINT STRI PE
4370. 0000 w 0. 3000 0. 4000
1, 311. 00 1, 748. 00
67 PLASTI C DRAI NAGE MARKI NG
25. 0000 EACH 10. 0000 9. 0000
250. 00 225. 00
68 PLASTI C GORE STRI PE
1114. 0000 w 3.0000 5.0000
3,342.00 5,570. 00
69 PLASTIC DOTTED GORE STRI PE
152. 0000 w 3.0000 4.0000
456. 00 608. 00
70 PLASTIC SKI P GORE STRI PE
674. 0000 w 2. 0000 4.0000
1, 348. 00 2, 696. 00
71 PLASTI C TRAFFI C ARROW
2. 0000 EACH 50. 0000 85. 0000
100. 00 170. 00
72 PLASTI C TRAFFI C LETTER
48. 0000 EACH 15. 0000 18. 0000
720. 00 864. 00
73 RAI SED PAVEMENT MARKER TYPE 1
2. 6000 HUND 300. 0000 400. 0000
780. 00 1, 040. 00
74 RAI SED PAVEMENT MARKER TYPE 2
2. 0000 HUND 400. 0000 500. 0000

800. 00 1, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A070 REVI SION NO : 1 BI DS OPENED ON : Mar 31 1999
CONTRACT NO: 005615 REGION NO : 1 AWARDED ON : Apr 5 1999
VERSION NO : 6 WORK ORDER# : 0L2621
W CSR 005 e 4TH BIDDER -------
TITLE SR 5 C. A CAREY CORP.
NB PACE LANE EXTENSI ON 537 NW LOCUST ST
BLAI NE VI C
98A070 PO BOX 1006
PRQJECT  : HP- ACHP- 0055( 209) | SSAQUAH WA 980271006
COUNTY(S)  : WHATCON CONTRACTOR NUMBER : 100134
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
75 TEMPORARY PAVEMENT MARKI NG
5180. 0000 w 0. 3000 1. 5000
1, 554. 00 7,770.00
76 PERMANENT SI GNI NG
L.S.
26, 130. 00 18, 000. 00
77 SIGN BRIDGE NO. 1
L.S.
73, 350. 00 100, 000. 00
78 | LLUM NATI ON SYSTEM
L.S.
67, 000. 00 70, 000. 00
79 FORCE ACCOUNT POTHOLI NG UTI LI TI ES
EST.
2, 000. 00 2, 000. 00
80  ELECTRI CAL REPAIR
EST.
2, 500. 00 2, 500. 00
81 CLOSED ClIRCUI T TELEVI SI ON SYSTEM
L.S.
54, 000. 00 100, 000. 00
82 SEQUENTI AL ARROW S| GN
6600. 0000 HR 5.0000 4.0000
33, 000. 00 26, 400. 00
83 PORTABLE CHANGEABLE MESSAGE S| GN
1. 0000 EACH 9, 000. 0000 10, 000. 0000
9, 000. 00 10, 000. 00
84 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
7100. 0000 HR 7.0000 4.0000
49, 700. 00 28, 400. 00
85 TYPE |11 BARRI CADE
4.0000 EACH 250. 0000 100. 0000

1, 000. 00 400. 00



DOT_RGGBOS WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* % *  BI D TABULATI ON REPORT * * *
PS&E JOB NO: 98A070 REVI SION NO : 1 BI DS OPENED ON : Mar 31 1999
CONTRACT NO: 005615 REGION NO : 1 AWARDED ON : Apr 5 1999
VERSION NO : 6 WORK ORDER# : 0L2621
W CSR 005 e 4TH BIDDER -------
TITLE SR 5 C. A CAREY CORP.
NB PACE LANE EXTENSI ON 537 NW LOCUST ST
BLAI NE VI C
98A070 PO BOX 1006
PRQJECT  : HP- ACHP- 0055( 209) | SSAQUAH WA 980271006
COUNTY(S)  : WHATCON CONTRACTOR NUMBER : 100134
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
86 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
5, 500. 00 15, 000. 00
87 TRAFFI C CONTROL LABOR
6640. 0000 HR 28. 0000 35. 0000
185, 920. 00 232, 400. 00
88 TRAFFI C CONTROL VEHI CLE
190. 0000 DAY 50. 0000 70. 0000
9, 500. 00 13, 300. 00
89 TRAFFI C CONTROL SUPERVI SOR
1150. 0000 HR 35. 0000 36. 0000
40, 250. 00 41, 400. 00
90 CONSTRUCTI ON SI GNS CLASS A
30. 8000 m 350. 0000 140. 0000
10, 780. 00 4,312.00
OTHER | TEMS
91 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
592. 0000 B 14. 0000 38. 0000
8, 288. 00 22,496. 00
92 SHORI NG OR EXTRA EXCAVATI ON CLASS B
286. 3000 m 5.0000 30. 0000
1, 431.50 8, 589. 00
93 WATER
1700. 0000 B 6. 0000 12. 0000
10, 200. 00 20, 400. 00
94 PLUGGI NG EXI STI NG PI PE
10. 0000 EACH 150. 0000 300. 0000
1, 500. 00 3, 000. 00
95 STRUCTURE SURVEYI NG
L.S.
34, 000. 00 8, 000. 00
96 ROADWAY SURVEYI NG
L.S.
9, 500. 00 27, 000. 00



DOT_RGGBOS WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* % *  BI D TABULATI ON REPORT * * *
PS&E JOB NO: 98A070 REVI SION NO : 1 BI DS OPENED ON : Mar 31 1999
CONTRACT NO: 005615 REGION NO : 1 AWARDED ON : Apr 5 1999
VERSION NO : 6 WORK ORDER# : 0L2621
W CSR 005 e 4TH BIDDER -------
TITLE SR 5 C. A CAREY CORP.
NB PACE LANE EXTENSI ON 537 NW LOCUST ST
BLAI NE VI C
98A070 PO BOX 1006
PRQJECT  : HP- ACHP- 0055( 209) | SSAQUAH WA 980271006
COUNTY(S)  : WHATCON CONTRACTOR NUMBER : 100134
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
97 ADJUST MONUMENT CASE AND COVEF
1. 0000 EACH 200. 0000 300. 0000
200. 00 300. 00
98 CEMENT CONC. SI DEWALK
42.8000 m 35. 0000 25. 0000
1, 498. 00 1, 070. 00
99 CONC. SLOPE PROTECTI ON
125. 9000 m 30. 0000 50. 0000
3,777.00 6, 295. 00
100 STRUCTURAL EARTH WALL
263. 0000 m 350. 0000 385. 0000
92, 050. 00 101, 255. 00
101 BACKFI LL FOR STRUCTURAL EARTH WALL I NCL. HAUL
406. 0000 B 15. 0000 20. 0000
6, 090. 00 8, 120. 00
102 CONNECTI ON TO DRAI NAGE STRUCTURE
1. 0000 EACH 200. 0000 300. 0000
200. 00 300. 00
103  CONNECTI ON TO EXI STI NG Pl PE
5. 0000 EACH 100. 0000 400. 0000
500. 00 2, 000. 00
104 ADJUST CATCH BASI M
5. 0000 EACH 300. 0000 300. 0000
1, 500. 00 1, 500. 00
105 LOCKI NG SOLI D METAL COVER AND FRAME FOR CATCH BASI N
1. 0000 EACH 250. 0000 250. 0000
250. 00 250. 00
106 ROADSI DE CLEANUP
EST.
5, 200. 00 5, 200. 00
107 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
5, 000. 00 5, 000. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A070 REVI SION NO : 1 BI DS OPENED ON : Mar 31 1999
CONTRACT NO: 005615 REGION NO : 1 AWARDED ON : Apr 5 1999
VERSION NO : 6 WORK ORDER# : 0L2621
W CSR 005 e 4TH BIDDER -------
TITLE SR 5 C. A CAREY CORP.

NB PACE LANE EXTENSI ON 537 NW LOCUST ST

BLAI NE VI C

98A070 PO BOX 1006
PRQJECT  : HP- ACHP- 0055( 209) | SSAQUAH WA 980271006
COUNTY(S)  : WHATCON CONTRACTOR NUMBER : 100134

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
108 CREDI T/ DEBI TS - M NOR CHANGES
CALC

109 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE

420. 0000 hg

110 TRI ANGULAR SI LT DI KE
38. 0000 EACH

CONTRACT TOTAL

-1.00 -1.00
10. 0000 20. 0000
4,200. 00 8, 400. 00
40. 0000 200. 0000
1,520. 00 7,600. 00

$2, 316, 838. 90 $3, 092, 554. 00



